T041-10441, T042-10442, & T043-10443

ADDENDUM NUMBER 1

FIEBRANTZ OPERATING STATION

Site #205 , Bldg. #90

1900 West Fiebrantz Avenue

Milwaukee, W]

Project Number T041-10441

Contract 1; Fiebrantz Operating Station HVAC

FLEET — UNIT REPAIR SHOP

Site #215 |, Bldg. #125

1525 West Vine Street

Milwaukee, W

Project Number T042-10442

Contract 2: Fleet — Unit Repair Shop HVAC

FLEET — ADMINISTRATION BUILDING

Site #215, Bldg. #125

1525 West Vine Street

Milwaukee, Wi

Project Number T043-10443 '

Contract 3: Fleet — Administration Building HYAC

Date of Addendum: October 8, 2010
This Addendum to the Contract Documents is issued to modify, explain or correct the original
documents, dated August 23, 2010, and is hereby made part of the Contract Documents.
Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be
rejected,

BIDDING DOCUMENTS

DOCUMENT 00400 BID FORM
ADD Bid Form Page 00400-2A attached to and issued as part of this Addendum 1.

COMMENCEMENT AND COMPLETION OF CONTRACT WORK
CHANGE the Contract time as follows:

The undersigned agrees, if signatory to the Contract, to commence work upon receipt of Notice to
Proceed and achieve Substantial Completion of the Work within 120 calendar days. Note all
Contracts: Contract 1, Contract 2, and Contract 3 or the total Contract 4 if awarded by Owner shall
be completed within 120 calendar days.

SECTION 01100 SUMMARY
General Clarification: Work schedule for contractor is during normal business hours and not during
premium shift time periods.

SECTION 23 05 95 HVAC SYSTEM CLEANING
General Clarification. CHANGE scope of work for cleaning existing duct systems as follows:
1. Clean existing ductwork in exposed locations only.
2. Do not clean existing ductwork in concealed locations.
3. Use compressed air only for cleaning of existing duct systems. Do not use water or any
other liquids as the cleaning agent.
General Clarification: At contractor’s option, new grilles can be provided in lieu of cleaning existing
grilles where called for on the drawings.
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T041-10441, T042-10442, & T043-10443

SECTION 23 82 03 HYDRONIC TERMINAL HEAT TRANSFER UNITS
DELETE air curtains specifications.

SECTION 23 09 93 SEQUENCE OF OPERATION
3.12 Air Curtains: DELETE air curtains sequence.

DRAWING SHEET M2.1A
Drawing #1: DELETE Air Curtain AC-1 located over the doorway leading into Office 104 in its enfirety.

DRAWING SHEET M2.2A
General Clarification: Existing roof construction consists of 5-ply built-up roofing, 2" rigid insulation
and 2.5” poured in place gypsum roof deck.

DRAWING SHEET M3.1A
Drawing #5: DELETE Air Curtain AC-1.

DRAWING SHEET M4.1A
Schedules: DELETE Air Curtain AC-1.

DRAWING SHEET E1.1A
Motor Wiring Schedule: CHANGE Note #1 as follows: “Reuse existing feeder conductors and conduit
to feed new rooftop unit from MDP-2. Extend conductors as required.”

Special Outlet Schedule: DELETE SPO No. 1 (air curtain) SPO Notes 1 and 2, and all references
relating to this item.

DRAWING SHEET E2.1A

Demoiition Notes: CHANGE Note #1 as follows: "Disconnect feeder conductors and reuse later.
Disconnect and remove local disconnect switches, maintenance receptacle and associated
conductors and conduit related to the removal of HVAC equipment. ”

Detail 2: DELETE the SPO 1 shown.

DRAWING SHEET E3.1A
New Work Sheet Note #1. DELETE the last sentence entirely.

Sheet E4.1A
Detail 1, Distribution Notes: Note ‘1/E4.1A". ADD "The 225A/3P breaker shall become a spare. EC
may need to reposition the breaker within the panel so conducters can terminate on new breaker.”

DRAWING SHEET E5.18B
Circuit Breaker Plug Schedule for existing 480/277V bus duct: CHANGE panel type to fuse plug. AIC
ratings shall be 100 kA. These changes shall apply to all bus plugs listed (CBP/HA and CBP/HB).

DRAWING SHEET E5.1B
Circuit Breaker Plug Schedule for existing 208/120V bus duct; AIC ratings shall be 10 kA, This shall
apply to all bus plugs listed.

End of Addendum No. 1
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T041-10441, T042-10442, & T043-10443 Notice No. 6582

Bidder shall provide separate Total Contract Bid for all projects. Owner may award one single
prime contract for all three combined projects. Bidder shall provide subtotal amounts for each
project as follows:

SUBTOTAL BASE BID 1: Fiebraniz Operating Station HVAC
Project Number T041-10441: All project Work with no alternate bids.

Subtotal Base Bid 1: The Work for the sum of;
SUBTOTAL BASE BID 1:

{In words)

Dollars $

{In figures)

SUBTOTAL BASE BID 2: Fleet — Unit Repair Shop HVAC
Project Number T042-10442: All project Work except the Contract 2 alternative bid Work.

Subtotal Base Bid 2: The Work for the sum of:
SUBTOTAL BASE BID 2:

(In words)

Dollars $

{In figures)

SUBTOTAL BASE BID 3: Fleet — Administration Building HVAC
Project Number: T043-10443: All project Work except the Contract 3 alternative bid Work.
Subtotal Base Bid 3: The Work for the sum of:

SUBTOTAL BASE BID 3:

(In words)

Dollars $

(In figures)

CONTRACT 4: Grand Total for all MCTS HVAC projects
Bidder shall provide Grand Total amount for providing Work for all three projects. Grand Total
shall combine subtotal amounts for Base Bid 1, 2, and 3 as noted above.

GRAND TOTAL BASE BID CONTRACT 4:

(In words)

Dollars $

{In figures)
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